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ADDENDUM Nc.1

Apri l  1,2010

L$UE Hundley Hall
HVAG S*bl** Replacament Fraject

ADG #09188-2

Associatsd Oeeign Grrup, Inc.
1t4 Tol*dn Drlve
Lafayette, Louisiana

This addendum to the drawings and sseoifications for above the referenoed project supbrrsedes all
contrary and conflicting information contained in said drawtngs and specifications and are hereby
amended in the following partlcularc and are in full forca of this contract:
TFil ADQENI,UM CONSTSTS OF, 1 PAGE(S). ,,, , ,

ELECTRICAL ITEMSI
1, Contraotor may begin work on Friday May 14, 2010.
2. Contractdr shall complet€ the project by Sunday June 6, 2010.
3, As a point of clsrification, the allowable time period for an electrical outage will remain

Llfichanged. The outage may begin at 1:30 pm, Friday May 28, 2010 with power being reetored
no later than 8:00 prn $unday May 30, 2010,

4. CLX cable is approved for this projeol.
5. Wiring may be installed above the existing cable tray, lf this method of instaltation is chosen,

the dontrsctor shdll extend supports from the existing l-beams leaving a minimum of 12" of
clearance above the cable tray. Structural changes ehall be sufficient to support the weight of
all wiring and accessories. Build new rain shields to coverthe existing 6able tray and elevated
wiring.

6. Gcntractor shall provide temporary power for the existing Fire Pump and Controls in order to
maintain a fully operational system during the utility outage. This work may be performed prior
to the utility outaga.

7. Contractor is responsible for coordinating the electrical outags and reconnecting with the utiNity
company.

8. Contractor shail store all copper wire in a designated location in Hundley Hall as directed by
L$UE personnel. All other construction debris shall be removed from the site by the cantractor.

9. Contractor shall verify the size and numbar of allconduits and condustors to be replaced prior
to subrni$ing a bid.

END OF ADDENDUM NO. 1
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